

Monthly Tender Report  
 March 20, 2017  
 to April 14, 2017

	A	B	C	D	E	F	G	H	I	J	K
1	Closing Date	Project	Location	Bidders submitting Bids	Awarded to	Award	Tax	Amount/Year	Budget	Contract for No Years	Rational
2	December 2, 2016	Website Publishing Solution	Administration	Envision I.T.	Not Awarded						Not awarded
3				E. Solutions Group							
4				Affinity Systems							
5				ECM Solutions							
6				West Unified Services							
7				Splice Digital							
8				Work Around Software							
9				Dowdell Inc							
10				Scholantis							
11											
12	March 16, 2017	Door/Window Replacement, Electrical Service, Hydronic Heating, Accessibility Upgrades	Laurentian Learning Centre	Descon	Venasse	\$ 705,000.00	\$ 91,650.00		\$ 862,423.00		Low Bidder
13				ProNot							
14				Kenalex							
15				WS Morgan							
16				Venasse							
17											
18	March 21, 2017	Interior & Exterior Door Replacement & Interior Re-painting	Argyle P.S.	WS Morgan	Al Langman	\$ 157,500.00	\$ 20,475.00		\$ 186,450.00		Low Bidder
19				Venasse							
20				Valley Painting & Construction							
21				Al Langman							
22				Yodar Bros. Construction							
23				Argson							
24											
25	March 22, 2017	Fire Alarm System Upgrade, Gym & Exterior Lighting Upgrade,	Sunset Park PS	Ontario Electrical	Ontario Electrical	\$ 90,070.00	\$ 11,709.10		\$ 119,829.00		Low Bidder
26				Venasse							
27				Kenalex							
28				Bernard Rochefort							
29											
30	March 29, 2017	Roofing Replacement	Magnetawan PS	Blanchfield Roofing	Blanchfield Roofing	\$ 153,850.00	\$ 20,000.50		\$ 209,615.00		Low Bidder
31				JG Fitzgerald							
32											
33	April 4, 2017	Window, Locker & PA System Replacements and Barrier Free Improvements	Phelps Central	Descon	Pending						
34				Kenalex							
35				Venasse							
36											
37	April 6, 2017	Alterations for New Barrier Free Washroom	Vincent Massey	ProNor	Pending						
38				Tambeau							