

TENDERS  
February 20, 2017  
TO  
March 20, 2017

	A	B	C	D	E	F	G	H	I	J	K
1	Closing Date	Project	Location	Bidders submitting Bids	Awarded to	Award	Tax	Amount/Year	Budget	Contract for No Years	Rational
2	December 2, 2016	Website Publishing Solution	Admin.	Envision I.T.	Pending						
3				E. Solutions Group							
4				Affinity Systems							
5				ECM Solutions							
6				West Unified Services							
7				Splice Digital							
8				Work Around Software							
9				Dowdell Inc							
10				Scholantis							
11											
12	February 16, 2017	Electrical Distribution Upgrades	Northern SS	Descon Const	Venasse	\$ 625,000.00	\$ 81,250.00		\$ 606,499.00		Low Bidder
13				Ontarion Electrical Const							
14				Kenalex							
15				Venasse							
16				NuStyle Const							
17				J.N. Const							
18				Ferguson Electrical							
19				Bernard Rochefort							
20											
21	February 23, 2017	Outdoor & Gym Lighting Upgrades	White Woods	Descon Const	Bernard Rochefort	\$ 56,900.00	\$ 7,397.00		\$ 95,120.00		Low Bidder
22				Venasse							
23				Valley Painting & Construction							
24				Bernard Rochefort							
25											
26	February 23, 2017	Fire Alarm Upgrade	Argyle	Current Technology	Bernard Rochefort	\$ 49,900.00	\$ 6,487.00		\$ 60,773.00		Low Bidder
27				Metal Air							
28				Bernard Rochefort							
29				Venasse							
30											
31	March 2, 2017	Shop Classroom Window Replacement & Domestic Water Piping Upgrades	Chippewa	Venasse	Venasse	\$ 454,000.00	\$ 59,020.00		\$ 733,815.00		Low Bidder
32				ProNor							
33				Kenalex							
34				Descon Const							
35											
36	March 3, 2017	HVAC Upgrades	Widdifield	Airco	Project Cancelled						Cancelled as bid submissions significantly over budget allocation for project
37				Bernard Rochefort							