

TENDERS
June 13, 2016
TO
September 15, 2016

	A	B	C	D	E	F	G	H	I	J	K
1	Closing Date	Project	Location	Bidders submitting Bids	Awarded to	Award	Tax	Amount/Year	Budget	Contract for No Years	Rational
2	May 10, 2016	Provision of External Audit Services	Board Office	MNP BDO KPMG	BDO	\$ 27,500.00	\$ 3,575.00	\$ 27,500.00	\$ 32,000.00	3 years with option for two additional years	Low Bidder
3											
4											
5											
6	May 17, 2016	Roofing & Exhaust Fan Upgrade	Widdifield Secondary	Kenalex Descon Nu-Style JG Fitzgerald Venasse	J.G. Fitzgerald	\$ 699,475.00	\$ 90,931.75		\$ 860,091.00		Low Bidder
7											
8											
9											
10											
11											
12	May 19, 2016	Exterior Door & Window Replacement & HVAC Upgrade	South River	Arguson WS Morgan Descon Kenalex SRS	SRS	\$ 431,632.00	\$ 56,112.16		\$ 499,109.00		Low Bidder
13											
14											
15											
16											
17											
18	May 25, 2015	Parking Lot Extension	Silver Birches	Pioneer Construction Demora Construction MX Constructors Kenalex	Demora Construction	\$ 474,444.00	\$ 61,677.72		\$ 548,050.00		Low Bidder
19											
20											
21											
22											
23	May 26, 2016	Furniture & Equipment	Woodland	Louise Kool Grand & Toy Office Central Business Interiors (Staples)	A portion to all companies	\$ 195,748.42	\$ 25,447.29		\$200,000.00 + HST		Suitability and cost
24											
25											
26											
27											
28	May 31, 2016	Brick Repairs	FJ McElligott Secondary	Makitalo Venasse Kenalex Descon	Makitalo	\$ 77,250.00	\$ 10,042.50		\$ 126,560.00		Low Bidder
29											
30											
31											
32											
33	June 2, 2016	HVAC Upgrades	Argyle	Bernard Rochefort Metal Air	Metal Air	\$ 176,863.00	\$ 22,992.19		\$ 157,296.00		Low Bidder
34											
35											
36	June 2, 2016	HVAC Upgrades	Mattawa District	Bernard Rochefort	Bernard Rochefort	\$ 78,760.00	\$ 10,238.80		\$ 52,658.00		Low Bidder
37								from 2013-14 renewal	\$ 30,000.00		
38											

TENDERS
June 13, 2016
TO
September 15, 2016

	A	B	C	D	E	F	G	H	I	J	K
1	Closing Date	Project	Location	Bidders submitting Bids	Awarded to	Award	Tax	Amount/Year	Budget	Contract for No Years	Rational
39	June 3, 2016	P.A. System Upgrade	EW Norman	Bernard Rochefort	Bernard Rochefort	\$ 61,900.00	\$ 8,047.00		\$ 72,205.00		Low Bidder
40											
41	June 14, 2016	New Barrier Accessible Doors	Widdifield Secondary	Venasse	Makitalo	\$ 52,785.00	\$ 6,862.05	From School Renewal for Accessibility	\$ 56,000.00		Low Bidder
42				Makitalo							
43				Kenalex							
44				Descon							
45				M. Tucci							
46											
47	June 21, 2016	Minor Alterations	Vincent Massey	Venasse	Descon Construction	\$ 42,300.00	\$ 5,499.00	Funded via School Renewal for JW Trusler accommodation of students			Low Bidder
48				Makitalo							
49				Kenalex							
50				Descon							
51				LaRo							
52											
53	June 28, 2016	Parking Lot Expansion	Parry Sound PS	Wayne Hall Construction	Weeks Construction	\$ 401,546.00	\$ 52,200.98		\$ 421,372.00		Low Bidder
54				Fowler Construction							
55				Weeks Construction							
56											
57	June 29, 2016	Brick Repairs	Northern SS	Descon	Descon Construction	\$ 100,400.00	\$ 13,052.00		\$ 126,560.00		Low Bidder
58				Kenalex							
59				Venasse							
60				LaRo							
61											
62	July 21, 2016	Asphalt Paving Replacement	West Ferris SS	Demora Construction	Pioneer Construction	\$ 402,602.84	\$ 52,338.37		\$ 604,550.00		Low Bidder
63				Pioneer Construction							
64											
65	August 10, 2016	Courier & Miscellaneous Moving Services	Administration	Sherdan	Phil Jutras & Sons	\$ 85,128.00	\$ 11,066.64	\$85,128.00/year for 2 years with option to negotiate last 3 years each	\$ 88,327.44	2 years with option for 5 years	Successful Bidder
66				Phil Jutras & Sons							
67											
68	September 15, 2016	Accommodation Alterations	Land of Lakes PS	Pending							
69											*-----